

---

## Public Works

**Bid No. 2022-034  
Hart Brook Restoration Phase II  
May 20, 2022**

**ADDENDUM NO. 1**

The City is aware of the timing of the bid opening in relation to a holiday weekend and contractor bid preparation time and has extended the bid date and other dates for this project as follows:

- Bids Due: **Wednesday, June 1, 2022 at 2:00 PM**
- All Questions Due: **Thursday, May 26, 2022 at 12:00 PM**
  - i. Submit Questions to John Skelley at [jskelley@lewistonmaine.gov](mailto:jskelley@lewistonmaine.gov)
- Anticipated to go before Finance Committee on June 6, 2022

**Mandatory Pre-Bid Meeting  
Hart Brook Restoration Phase II  
Bid #2022-034**

**Bid Due Date: Wednesday, June 1, 2022 @ 2:00 p.m.**

**Requesting Department: Public Works**

**Submittal Location: Lewiston City Hall, Purchasing Dept, 27 Pine St., Lewiston, ME 04240**

Name	Title	Company	Tel.	FAX	E-Mail
John Skelley	Ass't City Engineer	City of Lewiston	513-3003		<a href="mailto:jskelley@lewistonmaine.gov">jskelley@lewistonmaine.gov</a>
Jeff Beaulé	City Engineer	City of Lewiston	513-3003		<a href="mailto:jbeaule@lewistonmaine.gov">jbeaule@lewistonmaine.gov</a>
John Kuchinski	Env. Services Supt.	City of Lewiston			<a href="mailto:jkuchinski@lewistonmaine.gov">jkuchinski@lewistonmaine.gov</a>
Allen Ward	Purchasing Agent	City of Lewiston	513-3040		<a href="mailto:award@lewistonmaine.gov">award@lewistonmaine.gov</a>
Dan Aceto	Contractor	Aceto Earthworks	740-6763		<a href="mailto:Dan@acetoeearthworks.com">Dan@acetoeearthworks.com</a>
Taylor Py	Contractor	Gendron & Gendron	782-7372		<a href="mailto:taylor@gendroncorp.com">taylor@gendroncorp.com</a>
Matt Callahan	Contractor	Glidden Excavating	856-9990		<a href="mailto:matt@gliddenpaving.com">matt@gliddenpaving.com</a>
Mike	Contractor	Gordon Contracting	876-3798		<a href="mailto:Mike@gcmaine.com">Mike@gcmaine.com</a>
Josh Pratt	Contractor	J Pratt Construction	740-0630		<a href="mailto:sherry@jprattinc.com">sherry@jprattinc.com</a>
Ray Poirier	Contractor	LP Poirier and Son	782-3617		<a href="mailto:info@lppoirier.com">info@lppoirier.com</a>
Andrew Ward	Contractor	Pratt & Sons	345-3311		<a href="mailto:Andrew@prattandsons.net">Andrew@prattandsons.net</a>
Corey	Contractor	St. Laurent & Son	784-7944		<a href="mailto:corey@stlaurentandson.com">corey@stlaurentandson.com</a>

1. Introductions / Attendance

2. Administrative Summary:

- Bids Due: **Wednesday, June 1 at 2:00 PM**
- All Questions Due: **Thursday, May 26, 2022 at 12:00 PM**
  - i. Submit Questions to John Skelley at [jskelley@lewistonmaine.gov](mailto:jskelley@lewistonmaine.gov)
- Need to submit bid bond or certified check for 10% of bid price
- The successful bidder will need to submit a Performance Bond and Material Payment Bond equal to the total contract price
- Anticipated to go before Finance Committee on June 6, 2022
- Completion Date:
  - i. **All other work to be completed by September 15, 2022**

3. Project Summary

- Complete and satisfactory construction of eleven (11) grassed underdrain soil filters and associated underground storage systems on sections of Forrestal and Saratoga Streets. This contract is only for the underdrained soil filters and appurtenant piping, and guardrail installation. Road grading, manhole rim alteration, and any paving is not part of this contract.

4. Measurement and Payment

- See Section 10 of Specifications

5. Installation of storage tanks and filter construction per Maine DEP Stormwater Best Management Practice Manual and product literature

6. Clarifications from City:

- This project is not using Federal funding so a SAM.gov registration is not needed
  - i. It is highly suggested that a registration to SAM.gov be completed anyway for any future work in the City that may require a registration
- There are no State wage rates required on this project
- There is no paving work on this contract, however, any trenched tie-ins from the underground storage tanks to the stormwater lines shown on the Plans will be required to have backfill and a 2" temporary pavement that meets City construction specifications.

No questions received from Bidders during meeting time. Meeting time from 10:00AM to 10:10AM

Minutes from the pre-bid meeting will be distributed. Addendum #1 will be distributed to reflect any contractual changes in bid opening.

If any of the meeting participants feel that the above is not an accurate representation of what was discussed at the meeting, they should contact John Skelley, Assistant City Engineer at 513-3003 x.3421